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City of Concord, New Hampshire

Purchasing Division

REMOVAL OF ENVIRONMENTAL CONTAMINATION
AT #4 CRESCENT STREET, PENACOOK, NH

Prepared for, and in coordination with the

ADMINISTRATION
ASSISTANT FOR SPECIAL PROJECTS

Contract
Bid Documents
Specifications

Firm:
Bid Due Date/Time: September 3, 2010 Not Later Than 2:00 PM
Mandatory Pre-Bid Meeting: August 25, 2010 at 10:00 AM
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INVITATION FOR BIDS

The Purchasing Division, 311 North State311 North State Street, Concord, New Hampshire 03301, will receive sealed
Bids for:

“B03-11, Removal of Environmental Contamination at #4 Crescent Street, Penacook, NH”

until 2:00 PM on September 3, 2010 at which time and place they will be opened and publicly read. The sealed envelope
should be plainly marked:

“B03-11, Removal of Environmental Contamination at #4 Crescent Street, Penacook, NH”

Bids may be issued only by the Purchasing Manager, or his designee, to avthorized firms and are not transferable unless -

authorized by the Purchasing Manager, or his designee.

Complete copies of BO3-11 may be obtained from the Purchasing Division, 311 North State Street, Concord, NH 03301
(603) 225-8530 or on-line at www.concordnh.gov/Purchasing.

A mandatory pre-bid informational meeting will be held at 10:00 am on August 25, 2010 at the site.

Each bid shall be accompanied by a certified check, cash, check drawn by a New Hampshire bank, or bid bond for and
subject to conditions provided in the Instruction to Bidders. The amount of such bid deposit shall be ten percent (10%) of
the total bid, made payable to the City of Concord, New Hampshire.

The successful bidder will be required to furnish a Performance bond and a separate Payment Bond, each in the amount of
one hundred percent (100%) of the contract price.

Progress Payments: On not later than the last day of every month, the Contractor shall prepare and submit an
invoice covering the total quantities of work that have been completed from the start of the job upto and -
including the last day of the preceding month together with such supporting evidence as required by the City.

Retainage: The City shall retain a portion of the progress payments, each month, in accordance with the
following procedures:

1. Until work is 50% complete, as determined by the City, retainage shall be 10% of the monthly
payments claimed. The computed amount of retainage shall be deposited in a non-interest bearing
account established by the City. '

2. After the work is 50% complete, and provided the Contractor has satisfied the City in quality and- . -
timeliness of the work, and provided further that there is no specific cause for withholding additional
retainage no further amount shall be withheld.

3. Upon substantial completion, the amount of retainage shall be reduced to 2% of the total contract
price plus an additional retainage based on the City’s estimate of the fair value of the punch list items
and the cost of completing and/or comrecting such items of work, with specified amounts for each
incomplete or defective item of work. As these items are completed or corrected, they shall be paid
out of the retainage until the entire project is declared completed. The final 2% retainage shall be
held, in the non-interest bearing account, during the two (2) year warranty period and released only
after the City has accepted the project.

Liguidated Damages: In the event that the Contractor fails to satisfactorily complete the work contemplated and
provided for under this contract, on or before October 8, 2010, the City shall deduct from the payments due the
Contractor each month, the sum of Five Hundred Dollars ($500.00) plus engineering charges per day for each
calendar day of delay, which sum is agreed upon not as a penalty, but as fixed and liquidated damages for each
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day of such delay, to be paid in full and subject to no deduction. If the payments due the Contractor are less
than the amount of such liquidated damages said damages shall be deducted from any other monies due or to
become due the Contractor or shall be paid by the Contractor’s surety.

The City of Concord reserves the right to reject any or all bids or any part thereof, to waive any formality,
informality, information and/or errors in the bidding, to accept the bid considered to be in the best interest of the
City, or to purchase on the open market if it is considered in the best interest of the City to do so.

Failure to submit all information as detailed on the Bid Submission Checklist and/or submission of an
unbalanced bid are sufficient reasons to declare a bid as non-responsive and subject to disqualification.

All bids are advertised, at the City’s discretion, in various publications and are posted publicly as detailed

below:
Name Advertising | Address Phone/Fax Email and Web Address
| Medium
City of Posted on 41 Green Street, Concord | 603.225.8530 purchasing@concordnh.gov
Concord, NH City Website | NH 033301 603.230.3656(fax) | www.concordnh.gov/purchasing
and in City
Hall Lobby
Associated Bid House 48 Grandview Drive, 603.225.2701 plansroom({@agenh.org
General Bow NH 03304 603.226.3859(fax) | http:/nh.age.org
Contractors
Construction Bid House 734 Chestnut St, 603.627.8856 info@constructionsummary.com
Summary of Manchester NH 03104 603.627.4524(fax) WWW.Cconstructionsummey. com
NH
Bid Ocean Bid House PO Box 40445, Grand 866.347.9657 bids@bidocean.com
Junct:en, CO 81501 877.356.9704(fax) | www.bidocean.com
McGraw Hill Bid House 880 Second Street, 603.645.6554 Prscilla_littlefield@mceraw-
Construction Manchester NH 03102 603.645.6714(fax) | hill.com
www.construction.com
New England | Bid House 100 Radnor Rd 8-102, 1.800.652.0008 mweaver{@cdcnews.com
Construction State College, PA 16801 | 1.888.285.3393(fax) | www.cdcnews,com
News - CDC
News
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Dbuglas Bi)(os rchasmg Manager
Date:

Bid Due Date/Time: September 3, 2010 not later than 2:00 ¥
Mandatory Pre-Bid Meeting: August 25, 2010 at 10:00 AM
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SCOPE OF WORK

Project Name: “B03-11, Removal of Environmental Contamination at #4 Crescent Street, Penacook, NH”

Description of work to be performed: The removal, segregation and stockpiling of fill materials from the
footprint of the proposed building; loading, transportation and off-site disposal of impacted materials (leather
scraps and organic material) to a licensed disposal (landfill) facility as non-hazardous waste; dewatering the
excavation as necessary; off-site remove of excavation waters; backfilling and compacting the excavation with
clean imported fill materials; and transfer and spreading of excavated fill materials, to remain on site, to other

focations on the site.
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