City of Concord, New Hampshire

PURCHASING DIVISION

COMBINED OPERATIONS & MAINTENANCE FACILITY
311 NORTH STATE STREET
CONCORD, NH 03301
(603) 225-8530 FAX: (603) 230-3656

www.concordnh.gov

August 31, 2010

ADDENDUM NUMBER ONE
B06-11
ROCKINGHAM STREET SIDEWALK CONSTRUCTION PROJECT

TO ALL FIRMS OF RECORD: This addendum forms a part of and modifies the bidding
and contract documents and technical specifications for the project named above. The
following changes, additions and clarifications are made to the original Contract
Documents:

1. Pre-Bid Meeting Documents. The following documents, from the non-mandatory
pre-bid meeting held on Tuesday, August 31, 2010 at 10:00 AM, are provided for your
review and records:

a. Pre-Bid Meeting Agenda;
b. Pre-Bid Meeting Bidding and Contract Requirements; and
c. Pre-Bid Meeting Sign-In Sheet.

PLEASE BE ADVISED THAT THE CONTRACTOR MUST ACKNOWLEDGE
RECEIPT OF ADDENDUM ONE ON THE BID SHEET SIGNATURE PAGE.
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CITY OF CONCORD
COMMUNITY DEVELOPMENT DEPARTMENT
ENGINEERING DIVISION
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PRE-BID MEETING AGENDA

PRI Y e ————————

DATE: August 31, 2010
TIME: 10:00 AM
SUBJECT: CIP17 — Rockingham Street Sidewalk Construction

LOCATION: City Hall— 2" Floor Conference Room

1. Introductions

2. Contract Requirements

3. Scope Of Project

Rockingham Street Sidewalk Construction
Broadway Sidewalk Bid Alternative

4. Special Considerations

Residential Driveway/Site Access
Intersection Closures
Signage

5. Utilities

It will be the Contractor's responsibility to coordinate with the following utilities prior to
construction.

UNITIL:

FAIRPOINT COMMUNICATIONS:
NATIONAL GRID:

COMCAST:

CONCORD FIRE:

6. Environmental Controls
a. Dust Ordinance
The Contractor must control dust at all times during construction.

b. Noise Ordinance
Work is allowed from 7 am to 7 pm. (Monday thru Friday — Saturday from 9 am to 7
pm). -NO CONSTRUCTION WORK ON SUNDAY -

S:\ENG\- Infrastructure - STREE’I‘S\Rockingham\CIP17_2010_Sidewa1ks\Bid Documents\20100830 CIP17 B06-11 PreBid Meeting
Agenda.doc -
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1.

c. Vibration
1) Tone it down, 2) No vibratory rollers, 3) Seismograph at the location of the
complaint, 4) If positive, settle with complainant, apply alternative construction
methods

|4 o FRepome = & H
Erosion Preventicn and SeGinsht Controt

a. All erosion control measures must be in place prior to the start of work.
b. Contractor responsible for ongoing maintenance of erosion controls.

Safety During Construction

Safety shall be a primary consideration during construction.

a. Signing and Barricades
Barricades/fencing left in place at night must be in good order. The Contractor shall
check that all barriers be in good condition and are in place and secure before they
leave each night.

b. Staging and Temporary Storage During Construction
Where? When not in use, equipment shall be stored in the Contractor’s staging
area. For equipment that cannot be moved easily, provisions will have to be made
to assure equipment doesn't provide any risk to vehicular and pedestrian safety.

c. OSHA
It is the Contractor’s responsibility to meet all OSHA safety requirements during
construction. It is not the OWNER responsibility.

Construction Control

a. Construction Layout
Engineering staff will coordinate layout with Contractor.

b. Pre-Construction Photos
The Contractor should take a pre-construction video PRIOR to any construction
activities taking place. A copy of the pre-construction video should be kept by the
contractor until well after completion of the project.

c. City Inspections
Performed by City staff.

d. Communication/Coordination

Communication/Coordination is very important. To ensure all parties are kept in the
loop Communications/Coordination issues need to go through the City Inspector.

Final Inspection and Acceptance

Substantial Completion Inspection, Punch list and As-Built Drawings.

Questions

S:A\ENG\- Infrastructure - STREEI‘S\Rockingham\ClP17_2010_Sidewa]ks\Bid Documents\20100830 CIP17 B06-11 PreBid Meeting
Agenda.doc



BIDDING AND CONTRACT REQUIREMENTS FOR
B06-11

ROCKINGHAM STREET, SIDEWALK CONSTRUCTION

; PROJECT
NON-MANDATORY PRE-BID MEETING
TUESDAY, AUGUST 31,2010 AT 10:00 AM

1. INTRODUCTIONS

2. PLEASE SIGN-IN

A.

THIS IS A NON-MANDATORY PRE-BID MEETING, THEREFORE
CONTRACTORS NOT IN ATTENDANCE MAY STILL SUBMIT BIDS

PLEASE WRITE LEGIBLY

(1) FAX #s AND EMAIL ADDRESSES ARE HELFUL FOR SENDING
ADDENDA

A COPY OF THE SIGN-IN SHEET WILL BE PROVIDED TO EACH
VENDOR OF RECORD AS PART OF ADDENDUM #1

3. DOES ANYONE NEED A COPY OF THE BID?

A.

AVAILABLE FOR A NON-REFUNDABLE FEE OF $50.00 (PLUS A
NON-REFUNDABLE FEE OF $10.00 TO MAIL)

4. BIDS ARE DUE: TUESDAY, SEPTEMBER 14, 2010 NLT 2:00 PM

A.

THEY MAY BE MAILED, OVER-NIGHTED OR HAND DELIVERED TO
MY OFFICE

(1) COMBINED OPERATIONS & MAINTENANCE FACILITY, 311
NORTH STATE STREET, CONCORD, NH 03301

CAN’T ACCEPT PROPOSALS THAT ARE FAXED OR EMAILED

(1) CAN’T GUARANTEE THEIR CONFIDENTIALITY UNTIL DUE
DATE/TIME

BIDS WILL BE OPENED PUBLICLY ON SEPTEMBER 14, 2010 AT 2:00
PM



(1) BIDS WILL BE OPENED IN THE CONFERENCE ROOM AT THE
COMBINED OPERATIONS & MAINTENANCE FACILITY, 311
NORTH STATE STREET, CONCORD, NH 03301

5. WHAT EACH VENDOR MUST SUBMIT TO BE CONSIDERED RESPONSIVE:
A. SUBMIT IN ONE ORIGINAL
B. SEE BIDDER’S SUBMISSION CHECKLIST

(1) BID SHEETS
a. BID FORM
b. ITEMIZED BID SHEETS (BASE BID & ADD
ALTERNATE)
c. BID SUMMARY
(2) ALTERNATE FORM W-9
(3) CITY INDEMNIFICATION AGREEMENT
(4) QUALIFICATION STATEMENT
(5) BID BOND-10% OF YOUR BID PRICE

C. SUCCESSFUL CONTRACTOR MUST SUBMIT, PRIOR TO CONTRACT
SIGNING:

(1) PAYMENT BOND: 100% OF CONTRACT PRICE

(2) PERFORMANCE BOND: 100% OF CONTRACT PRICE

(3) INSURANCE CERTIFICATE, MEETING THE REQUIRED
MINIMUM TYPES AND LEVELS OF COVERAGE, NAMING THE
CITYAS ADDITIONAL INSURED

6. CONTRACT TIME:

A. AWARD: AS SOON AS POSSIBLE

B. CONTRACT SIGNING: NOT LATER THAN 10 CALENDAR DAYS
FROM NOTICE OF AWARD

C. COMMENCE WORK: NOT LATER THAN 10 CALENDAR DAYS FROM
THE DATE OF NOTICE TO PROCEED

D. FINAL COMPLETION: NOT LATER THAN JUNE 30, 2011

8. PROGRESS PAYMENTS ARE ALLOWED

A. SUBMIT INVOICES LAST DAY OF MONTH
B. PAYMENT ON 3®P FRIDAY OF FOLLOWING MONTH



9. RETAINAGE:

The City shall retain a portion of the progress payments, each month, in accordance
with the following procedures:

A. Until work is 50% complete, as determined by the City, retainage shall be
10% of the monthly payments claimed. The computed amount of
retainage shall be deposited in a non-interest bearing account established
by the City.

B. After the work is 50% complete, and provided the Contractor has satisfied
the City in quality and timeliness of the work, and provided further that
there is no specific cause for withholding additional retainage no further
amount shall be withheld.

C. Upon substantial completion, the amount of retainage shall be reduced to
29 of the total contract price plus an additional retainage based on the
City’s estimate of the fair value of the punch list items and the cost of
completing and/or correcting such items of work, with specified amounts
for each incomplete or defective item of work. As these items are
completed or corrected, they shall be paid out of the retainage until the
entire project is declared completed. The final 2% retainage shall be held,
in the non-interest bearing account, during the two-year warranty
period and released only after the City has accepted the project.

10. LIQUIDATED DAMAGES:

A. $800 PLUS ENGINEERING CHARGES PER DAY FOR EACH
CALENDAR DAY OF DELAY BEYOND JUNE 30, 2011

11. ENGINEER’S ESTIMATE: $165,000.

12. QUESTIONS AFTER TODAY SHOULD BE SENT TO ME IN WRITING-EMAIL
IS PREFERRED (dross@concordnh.gov; (603) 230-3656-Fax..
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